DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER 002 CONTRACT ID : T200707103.01 COUNTIES NEW CASTLE
LETTING DATE 08/10/10 DISTRICT N2
STATE/FEDERAL AID NO: T200707103 CONTRACT TIME : 110 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) T200707103
THIS PROJECT WILL REPLACE EXISTING CORRUGATED METAL PIPES
WITH A CAST-IN-PLACE CONCRETE BOX CULVERT, RECONSTRUCT THE
ROADWAY APPROACHES, CONSTRUCT SIDEWALK, INSTALL IMPROVED
ROADWAY DRAINAGE FEATURES, AND PLACE RIPRAP IN THE STREAM
FOR SCOUR PROTECTION.
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/19/10 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 584,875.00 118.7795% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 492,404.10 100.0000% 84.1896%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 538,376.60 109.3363% 92.0499%
3 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 560,467.90 113.8228% 95.8270%
4 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 564,518.40 114.6453% 96.5195%
5 EASTERN STATES CONST SERVICE INC, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804 $ 633,642.00 128.6833% 108.3380%
6 RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098 $ 674,127.98 136.9054% 115.2602%
7 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 689,548.50 140.0371% 117.8967%
I( 0 ) I ( 1) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 CONTRACT ITEMS
| | |
0010 201000 LUMP | 10000.00000 10000.00] 3600.00000 3600.00]| 8600.00000 8600.00
CLEARING AND GRUBBING | | |
0020 202000 485.000 CY | 18.00000 8730.00] 13.00000 6305.00| 20.00000 9700.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 128.000 cCY | 35.00000 4480.00] 13.00000 1664.00] 39.00000 4992.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 190.000 cCY | 20.00000 3800.00]| 13.00000 2470.00]| 11.00000 2090.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0050 208500 1.000 cCy | 1000.00000 1000.00] 500.00000 500.00] 174.00000 174.00
FLOWABLE FILL | |
0060 209001 130.000 cCY | 20.00000 2600.00]| 23.00000 2990.00]| 12.00000 1560.00
BORROW, TYPE A | | |
0070 209002 125.000 cYy | 25.00000 3125.00] 24.00000 3000.00]| 43.00000 5375.00
| | I

BORROW, TYPE B



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/10

PAGE : 002 -2
TABULATION OF BIDS

SUPERPAVE, TYPE B HOT-MIX, 160

FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0072 209003 195.000 cCy | 25.00000 4875.00| 23.00000 4485.00| 34.00000 6630.00
BORROW, TYPE C | |
0080 209006 40.000 cCY | 25.00000 1000.00]| 21.00000 840.00| 30.00000 1200.00
BORROW, TYPE F | |
0090 210000 364.000 CY | 10.00000 3640.00] 15.50000 5642.00] 24.00000 8736.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 20000.00000 20000.00 58500.00000 58500.00| 16000.00000 16000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 150.000 Cy | 20.00000 3000.00| 19.50000 2925.00] 21.00000 3150.00
UNDERCUT EXCAVATION | | |
0120 250000 10.000 cCY | 20.00000 200.00]| 13.00000 130.00] 16.00000 160.00
SEDIMENT REMOVAL | |
0130 251001 480.000 LF | 5.00000 2400.00| 3.00000 1440.00]| 3.00000 1440.00
REINFORCED SILT FENCE | | |
0140 252000 10.000 EACH | 160.00000 1600.00]| 100.00000 1000.00]| 158.00000 1580.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0150 252002 10.000 EACH | 160.00000 1600.00]| 100.00000 1000.00]| 158.00000 1580.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0160 263000 2.000 EACH | 1000.00000 2000.00| 575.00000 1150.00] 1300.00000 2600.00
SUMP PIT, TYPE 1 | |
0170 266000 100.000 cCy | 150.00000 15000.00]| 135.00000 13500.00]| 80.00000 8000.00
SANDBAG DIKES | |
0180 268000 120.000 TON | 40.00000 4800.00| 33.00000 3960.00] 22.00000 2640.00
STABILIZED CONSTRUCTION ENTRANCE | |
0190 270000 2.000 EACH | 1200.00000 2400.00] 575.00000 1150.00]| 1400.00000 2800.00
PORTABLE SEDIMENT TANK | | |
0200 302007 185.000 cCYy | 50.00000 9250.00] 41.00000 7585.00| 48.00000 8880.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0210 302011 54.000 TON | 44.00000 2376.00] 47.00000 2538.00] 48.00000 2592.00
DELAWARE NO. 3 STONE | | |
0220 302012 30.000 TON | 50.00000 1500.00]| 47.00000 1410.00]| 47.00000 1410.00
DELAWARE NO. 57 STONE | | |
0230 401645 78.000 TON | 130.00000 10140.00] 140.00000 10920.00] 112.00000 8736.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0240 401648 83.000 TON | 125.00000 10375.00]| 79.00000 6557.00| 99.00000 8217.00
I I I
I I I

GYRATIONS, PG 64-22



SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/10
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER  : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0250 401663 168.000 TON | 80.00000 13440.00 | 78.75000 13230.00]| 96.00000 16128.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0260 401665 9.000 TON | 160.00000 1440.00] 140.00000 1260.00] 180.00000 1620.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0270 401667 44.000 TON | 90.00000 3960.00] 78.75000 3465.00] 170.00000 7480.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0280 602001 106.000 CY | 1000.00000 106000.00]| 715.00000 75790.00] 1094.00000 115964.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0290 602646 650.000 SF | 5.00000 3250.00] 5.00000 3250.00] 4.00000 2600.00
SILICONE ACRYLIC CONCRETE SEALER | |
0300 604000 22700.000 LB | 1.50000 34050.00] 0.95000 21565.00] 1.00000 22700.00
BAR REINFORCEMENT, EPOXY COATED | |
0310 612021 41.000 LF | 45.00000 1845.00] 58.00000 2378.00] 89.00000 3649.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0320 612023 81.000 LF | 60.00000 4860.00] 75.00000 6075.00] 95.00000 7695.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0330 612218 55.000 LF | 110.00000 6050.00] 180.00000 9900.00] 200.00000 11000.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
34"X53", CLASS IV | |
0340 612529 177.000 LF | 4.00000 708.00] 6.00000 1062.00] 3.80000 672.60
PIPE VIDEO INSPECTION | | |
0350 614660 47.000 LF | 500.00000 23500.00] 160.00000 7520.00| 110.00000 5170.00
STEEL CASING PIPE, 24" | | |
0360 701021 592.000 LF | 16.00000 9472.00] 20.00000 11840.00 | 18.00000 10656.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0370 705001 2431.000 SF | 4.00000 9724.00] 4.70000 11425.70]| 5.25000 12762.75
P.C.C. SIDEWALK, 4" | | |
0380 705002 524.000 SF | 6.50000 3406.00] 7.20000 3772.80] 5.90000 3091.60
P.C.C. SIDEWALK, 6" | | |
0390 705007 56.000 SF | 31.00000 1736.00]| 33.25000 1862.00]| 38.00000 2128.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/19/10
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE 08/10/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0400 705526 229.000 SF | 14.00000 3206.00]| 15.75000 3606.75]| 31.00000 7099.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0410 708050 1.000 EACH | 3250.00000 3250.00] 1850.00000 1850.00] 2000.00000 2000.00
DRAINAGE INLET, 34" X 18" | | |
0420 708052 1.000 EACH | 3500.00000 3500.00] 2300.00000 2300.00]| 2500.00000 2500.00
DRAINAGE INLET, 48" X 30" | | |
0430 708053 2.000 EACH | 4000.00000 8000.00 | 2575.00000 5150.00] 2200.00000 4400.00
DRAINAGE INLET, 48" X 48" | | |
0440 708055 1.000 EACH | 4500.00000 4500.00| 3750.00000 3750.00] 3000.00000 3000.00
DRAINAGE INLET, 66" X 48" | | |
0450 708059 2.000 EACH | 5000.00000 10000.00| 4750.00000 9500.00 | 4100.00000 8200.00
DRAINAGE INLET, 72" X 72" | | |
0460 708115 1.000 EACH | 5000.00000 5000.00] 4000.00000 4000.00] 4300.00000 4300.00
MANHOLE, 66" X 66" | | |
0470 710002 1.000 EACH | 1000.00000 1000.00] 420.00000 420.00]| 850.00000 850.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0480 710506 1.000 EACH | 1000.00000 1000.00] 715.00000 715.00] 1130.00000 1130.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0490 712006 160.000 SY | 65.00000 10400.00] 51.00000 8160.00] 43.00000 6880.00
RIPRAP, R-5 | | |
0500 712531 11.000 CY | 44.00000 484.00| 56.00000 616.00| 71.00000 781.00
CHANNEL BED FILL | | |
0510 713002 225.000 SY | 3.00000 675.00]| 3.75000 843.75]| 3.00000 675.00
GEOTEXTILES, SEPARATION | | |
0520 713003 205.000 SY | 4.00000 820.00| 3.75000 768.75] 3.00000 615.00
GEOTEXTILES, RIPRAP | | |
0530 715502 55.000 LF | 60.00000 3300.00] 35.00000 1925.00] 27.00000 1485.00
TEMPORARY DRAINAGE PIPE, 30" | | |
0540 715503 115.000 LF | 90.00000 10350.00 51.75000 5951.25] 26.00000 2990.00
TEMPORARY DRAINAGE PIPE, 48" | | |
0550 715506 30.000 LF | 75.00000 2250.00] 31.50000 945.00]| 25.00000 750.00
TEMPORARY DRAINAGE PIPE, 24" | | |
0560 720527 2000.000 EADY | 0.30000 600.00]| 0.20000 400.00| 0.43000 860.00
PLASTIC DRUMS | | |
0570 727500 7.000 EACH | 235.00000 1645.00 | 195.00000 1365.00] 266.00000 1862.00
MONUMENTS | | |
0580 727520 200.000 LF | 3.00000 600.00]| 2.00000 400.00]| 3.80000 760.00
| | |

CONSTRUCTION SAFETY FENCE



RETROREFLECTIVE PREFORMED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/10
PAGE : 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N2
SET-ASIDE
| 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0590 732002 450.000 sY | 7.00000 3150.00] 6.50000 2925.00] 17.00000 7650.00
TOPSOIL, 6" DEPTH | | |
0600 734013 505.000 SY | 1.00000 505.00] 1.00000 505.00] 2.70000 1363.50
PERMANENT GRASS SEEDING, DRY GROUND | | |
0610 734015 25.000 SY | 2.00000 50.00] 9.00000 225.00] 2.70000 67.50
PERMANENT GRASS SEEDING, WET GROUND | | |
0620 735006 230.000 sY | 1.00000 230.00] 1.00000 230.00] 2.70000 621.00
MULCHING, STRAW | | |
0630 735533 90.000 sY | 4.50000 405.00] 3.00000 270.00] 2.70000 243.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0640 735534 230.000 SY | 2.00000 460.00] 3.00000 690.00| 4.90000 1127.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0650 742500 320.000 HOUR | 41.67000 13334.40]| 41.67000 13334.40]| 41.67000 13334.40
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0660 742514 80.000 HOUR | 60.42000 4833.60] 60.42000 4833.60] 60.42000 4833.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0670 743004 50.000 EADY | 65.00000 3250.00] 60.00000 3000.00] 92.00000 4600.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0680 743501 2225.000 EADY | 0.70000 1557.50] 1.00000 2225.00] 0.81000 1802.25
WARNING LIGHTS , TYPE B | | |
0690 743504 85.000 EACH | 100.00000 8500.00| 110.00000 9350.00] 162.00000 13770.00
WARNING SIGNS | | |
0700 743507 18000.000 LEFDY | 1.00000 18000.00] 0.25000 4500.00] 0.16000 2880.00
TEMPORARY BARRICADE, TYPE III | | |
0710 743525 180.000 EADY | 3.75000 675.00] 3.00000 540.00] 1.60000 288.00
TEMPORARY WARNING SIGNS | | |
0720 748015 580.000 SF | 5.00000 2900.00] 4.50000 2610.00] 4.30000 2494.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0730 748026 450.000 SF | 1.10000 495.00] 1.15000 517.50] 1.10000 495.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0740 748506 715.000 LF | 2.40000 1716.00]| 1.15000 822.25] 1.10000 786 .50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0750 748529 165.000 SF | 6.00000 990.00]| 28.25000 4661.25] 27.00000 4455.00
| | |
| | |

PATTERNEDMARKINGS, SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/19/10
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE 08/10/10 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0760 748530 590.000 SF | 4.00000 2360.00] 3.40000 2006.00] 3.20000 1888.00
REMOVAL OF PAVEMENT STRIPING | | |
0770 749687 29.000 EACH | 80.00000 2320.00] 40.00000 1160.00] 81.00000 2349.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0780 753501 30.000 LF | 60.00000 1800.00 | 159.00000 4770.00] 154.00000 4620.00
INSTALLING SANITARY SEWER, PVC, 8" | | |
0790 753503 56.000 LF | 0.00000 0.00] 160.00000 8960.00 | 153.00000 8568.00
INSTALLING SANITARY SEWER, PVC, 12" | | |
0800 753504 23.000 LF | 0.00000 0.00] 174.00000 4002.00| 195.00000 4485.00
INSTALLING SANITARY SEWER, PVC, 15" | | |
0810 758000 178.000 SY | 21.00000 3738.00] 20.00000 3560.00] 12.00000 2136.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0820 759502 6.000 EAMO | 4000.00000 24000.00] 3500.00000 21000.00]| 2150.00000 12900.00
FIELD OFFICE, SPECIAL I | | |
0830 762001 503.000 LF | 3.00000 1509.00 ] 1.70000 855.10]| 1.30000 653.90
SAW CUTTING, HOT MIX | | |
0840 762002 58.000 LF | 8.00000 464.00]| 8.00000 464.00]| 11.00000 638.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0850 763000 LUMP | 27680.50000 27680.50] 13700.00000 13700.00 | 30900.00000 30900.00
INITIAL EXPENSE | | |
0860 763500 LUMP | 15000.00000 15000.00 | 3150.00000 3150.00] 3300.00000 3300.00
MAINTENANCE OF TRAFFIC | | |
0870 763501 LUMP | 15000.00000 15000.00 | 4400.00000 4400.00 10800.00000 10800.00
CONSTRUCTION ENGINEERING | | |
0880 763508 LUMP | 5000.00000 5000.00] 575.00000 575.00]| 700.00000 700.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0890 763509 4.000 EAMO | 260.00000 1040.00| 60.00000 240.00] 83.00000 332.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 584,875.00] $ 492,404.10] $ 538,376.60
—————————————————————————————————————————— B B
CONTRACT TOTALS | $ 584,875.00] $ 492,404.10] $ 538,376.60

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/10
PAGE : 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|EASTERN HIGHWAY SPEC INC |GEORGE & LYNCH INC |EASTERN STATES CONST SERV
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  CONTRACT ITEMS
| | |
0010 201000 LUMP | 19000.00000 19000.00 | 3930.00000 3930.00] 30000.00000 30000.00
CLEARING AND GRUBBING | | |
0020 202000 485.000 CY | 22.50000 10912.50]| 17.35000 8414.75] 25.00000 12125.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 128.000 CY | 28.20000 3609.60] 80.00000 10240.00] 25.00000 3200.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 190.000 cCY | 39.00000 7410.00]| 31.70000 6023.00] 25.00000 4750.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0050 208500 1.000 cCY | 477.00000 477.00]| 425.00000 425.00] 500.00000 500.00
FLOWABLE FILL | | |
0060 209001 130.000 cCY | 17.50000 2275.00] 22.80000 2964.00] 35.00000 4550.00
BORROW, TYPE A | |
0070 209002 125.000 CY | 25.80000 3225.00] 26.15000 3268.75] 40.00000 5000.00
BORROW, TYPE B | |
0072 209003 195.000 CY | 16.60000 3237.00] 28.63000 5582.85] 35.00000 6825.00
BORROW, TYPE C | |
0080 209006 40.000 cCY | 15.80000 632.00]| 23.30000 932.00]| 20.00000 800.00
BORROW, TYPE F | |
0090 210000 364.000 CY | 9.00000 3276.00] 18.05000 6570.20] 35.00000 12740.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 596.00000 596.00| 7300.00000 7300.00] 15000.00000 15000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [
0110 212000 150.000 CY | 27.00000 4050.00] 16.00000 2400.00] 35.00000 5250.00
UNDERCUT EXCAVATION | |
0120 250000 10.000 CY | 47.50000 475.00| 36.00000 360.00] 25.00000 250.00
SEDIMENT REMOVAL | |
0130 251001 480.000 LF | 7.80000 3744.00] 4.00000 1920.00]| 2.50000 1200.00
REINFORCED SILT FENCE | | |
0140 252000 10.000 EACH | 125.00000 1250.00] 260.00000 2600.00] 200.00000 2000.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0150 252002 10.000 EACH | 161.00000 1610.00]| 183.00000 1830.00]| 200.00000 2000.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0160 263000 2.000 EACH | 1000.00000 2000.00] 980.00000 1960.00]| 1500.00000 3000.00
| | |

SUMP PIT, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/19/10
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE 08/10/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 I( 5 )
| EASTERN HIGHWAY SPEC INC | GEORGE & LYNCH INC |EASTERN STATES CONST SERV
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0170 266000 100.000 CY | 18.00000 1800.00 | 237.00000 23700.00] 175.00000 17500.00
SANDBAG DIKES | | |
0180 268000 120.000 TON | 12.00000 1440.00] 32.00000 3840.00] 30.00000 3600.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0190 270000 2.000 EACH | 801.00000 1602.00] 710.00000 1420.00] 3000.00000 6000.00
PORTABLE SEDIMENT TANK | | |
0200 302007 185.000 CY | 63.00000 11655.00] 52.60000 9731.00] 60.00000 11100.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0210 302011 54.000 TON | 41.85000 2259.90] 31.00000 1674.00] 30.00000 1620.00
DELAWARE NO. 3 STONE | | |
0220 302012 30.000 TON | 49.50000 1485.00 | 34.50000 1035.00] 30.00000 900.00
DELAWARE NO. 57 STONE | | |
0230 401645 78.000 TON | 125.00000 9750.00| 94.55000 7374.90] 125.00000 9750.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0240 401648 83.000 TON | 104.00000 8632.00 | 88.40000 7337.20] 120.00000 9960.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0250 401663 168.000 TON | 100.00000 16800.00 | 70.55000 11852.40] 100.00000 16800.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0260 401665 9.000 TON | 179.00000 1611.00] 266.55000 2398.95] 50.00000 450.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0270 401667 44.000 TON | 167.00000 7348.00 | 105.35000 4635.40] 50.00000 2200.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | I
0280 602001 106.000 CY | 906.00000 96036.00 | 917.00000 97202.00 | 950.00000 100700.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0290 602646 650.000 SF | 3.70000 2405.00] 5.15000 3347.50] 2.50000 1625.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0300 604000 22700.000 LB | 1.50000 34050.00] 1.45000 32915.00] 1.50000 34050.00
BAR REINFORCEMENT, EPOXY COATED | | |
0310 612021 41.000 LF | 69.50000 2849.50] 123.00000 5043.00] 50.00000 2050.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0320 612023 81.000 LF | 71.00000 5751.00] 70.00000 5670.00] 60.00000 4860.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/19/10
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE 08/10/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 I( 5 )
|EASTERN HIGHWAY SPEC INC | GEORGE & LYNCH INC |EASTERN STATES CONST SERV
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 612218 55.000 LF | 179.00000 9845.00 | 190.00000 10450.00] 175.00000 9625.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
34"X53", CLASS IV | |
0340 612529 177.000 LF | 8.40000 1486.80] 4.10000 725.70] 10.00000 1770.00
PIPE VIDEO INSPECTION | | |
0350 614660 47.000 LF | 298.00000 14006.00 | 116.00000 5452.00] 250.00000 11750.00
STEEL CASING PIPE, 24" | | |
0360 701021 592.000 LF | 30.00000 17760.00 | 23.20000 13734.40] 17.50000 10360.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0370 705001 2431.000 SF | 5.40000 13127.40] 5.50000 13370.50] 4.50000 10939.50
P.C.C. SIDEWALK, 4" | |
0380 705002 524.000 SF | 6.00000 3144.00] 7.25000 3799.00] 6.00000 3144.00
P.C.C. SIDEWALK, 6" | |
0390 705007 56.000 SF | 21.50000 1204.00] 25.75000 1442.00] 30.00000 1680.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0400 705526 229.000 SF | 13.50000 3091.50] 19.75000 4522.75] 15.00000 3435.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0410 708050 1.000 EACH | 2200.00000 2200.00] 2095.00000 2095.00] 2000.00000 2000.00
DRAINAGE INLET, 34" X 18" | | |
0420 708052 1.000 EACH | 3700.00000 3700.00] 3390.00000 3390.00] 2500.00000 2500.00
DRAINAGE INLET, 48" X 30" | | |
0430 708053 2.000 EACH | 2900.00000 5800.00] 3396.00000 6792.00] 4000.00000 8000.00
DRAINAGE INLET, 48" X 48" | | |
0440 708055 1.000 EACH | 3900.00000 3900.00] 5550.00000 5550.00]| 4000.00000 4000.00
DRAINAGE INLET, 66" X 48" | | |
0450 708059 2.000 EACH | 4700.00000 9400.00] 6680.00000 13360.00 | 5000.00000 10000.00
DRAINAGE INLET, 72" X 72" | | |
0460 708115 1.000 EACH | 4000.00000 4000.00| 5525.00000 5525.00]| 5000.00000 5000.00
MANHOLE, 66" X 66" | |
0470 710002 1.000 EACH | 632.00000 632.00]| 725.00000 725.00] 1000.00000 1000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0480 710506 1.000 EACH | 931.00000 931.00]| 1000.00000 1000.00] 1000.00000 1000.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0490 712006 160.000 SY | 44.00000 7040.00 | 47.50000 7600.00 | 50.00000 8000.00
| | |

RIPRAP, R-5



FURNISH AND MAINTAIN PORTABLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/10
PAGE : 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER  : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|EASTERN HIGHWAY SPEC INC |GEORGE & LYNCH INC |EASTERN STATES CONST SERV
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0500 712531 11.000 CY | 180.00000 1980.00| 46.00000 506.00| 50.00000 550.00
CHANNEL BED FILL | | [
0510 713002 225.000 SY | 3.10000 697.50] 3.70000 832.50] 4.00000 900.00
GEOTEXTILES, SEPARATION | | [
0520 713003 205.000 SY | 2.20000 451.00] 3.70000 758.50]| 4.00000 820.00
GEOTEXTILES, RIPRAP | | [
0530 715502 55.000 LF | 64.00000 3520.00] 59.00000 3245.00] 100.00000 5500.00
TEMPORARY DRAINAGE PIPE, 30" | | |
0540 715503 115.000 LF | 92.50000 10637.50] 94.00000 10810.00] 125.00000 14375.00
TEMPORARY DRAINAGE PIPE, 48" | [ [
0550 715506 30.000 LF | 58.00000 1740.00] 48.00000 1440.00] 100.00000 3000.00
TEMPORARY DRAINAGE PIPE, 24" [ [ [
0560 720527 2000.000 EADY | 0.50000 1000.00| 0.11000 220.00] 0.75000 1500.00
PLASTIC DRUMS [ [ |
0570 727500 7.000 EACH | 453.00000 3171.00] 257.00000 1799.00] 300.00000 2100.00
MONUMENTS | | |
0580 727520 200.000 LF | 3.60000 720.00] 2.90000 580.00| 2.50000 500.00
CONSTRUCTION SAFETY FENCE | | |
0590 732002 450.000 SY | 7.80000 3510.00] 7.33000 3298.50] 15.00000 6750.00
TOPSOIL, 6" DEPTH [ [ [
0600 734013 505.000 SY | 1.10000 555.50] 1.05000 530.25]| 1.00000 505.00
PERMANENT GRASS SEEDING, DRY GROUND [ [ \
0610 734015 25.000 SY | 2.00000 50.00] 5.15000 128.75] 1.00000 25.00
PERMANENT GRASS SEEDING, WET GROUND | [ \
0620 735006 230.000 sSY | 1.10000 253.00] 3.10000 713.00] 1.00000 230.00
MULCHING, STRAW | | |
0630 735533 90.000 SY | 2.00000 180.00]| 6.20000 558.00| 5.00000 450.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0640 735534 230.000 sSY | 1.60000 368.00] 2.05000 471.50] 5.00000 1150.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0650 742500 320.000 HOUR | 41.67000 13334.40]| 41.67000 13334.40] 41.67000 13334.40
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0660 742514 80.000 HOUR | 60.42000 4833.60| 60.42000 4833.60| 60.42000 4833.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME [ | |
0670 743004 50.000 EADY | 89.50000 4475.00] 68.25000 3412.50] 85.00000 4250.00
| | |
| | |

CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN

DATE : 08/19/10
PAGE : 002 -11

CALL ORDER : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|EASTERN HIGHWAY SPEC INC | GEORGE & LYNCH INC |EASTERN STATES CONST SERV
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0680 743501 2225.000 EADY | 0.90000 2002.50] 0.79000 1757.75] 1.00000 2225.00
WARNING LIGHTS , TYPE B | | |
0690 743504 85.000 EACH | 179.00000 15215.00] 101.00000 8585.00] 165.00000 14025.00
WARNING SIGNS | | |
0700 743507 18000.000 LFDY | 0.18000 3240.00] 0.30000 5400.00] 0.18000 3240.00
TEMPORARY BARRICADE, TYPE III | | |
0710 743525 180.000 EADY | 1.80000 324.00] 3.15000 567.00]| 2.00000 360.00
TEMPORARY WARNING SIGNS | | |
0720 748015 580.000 SF | 3.60000 2088.00] 4.15000 2407.00] 4.40000 2552.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0730 748026 450.000 SF | 3.00000 1350.00] 1.05000 472.50]| 1.10000 495.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0740 748506 715.000 LF | 3.60000 2574.00] 1.05000 750.75] 1.10000 786.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0750 748529 165.000 SF | 6.00000 990.00]| 25.75000 4248.75] 27.50000 4537.50
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
0760 748530 590.000 SF | 1.80000 1062.00] 3.10000 1829.00] 3.30000 1947.00
REMOVAL OF PAVEMENT STRIPING | | |
0770 749687 29.000 EACH | 89.50000 2595.50]| 51.50000 1493.50] 85.00000 2465.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0780 753501 30.000 LF | 418.00000 12540.00 | 400.00000 12000.00| 250.00000 7500.00
INSTALLING SANITARY SEWER, PVC, 8" | | |
0790 753503 56.000 LF | 477.00000 26712.00] 223.00000 12488.00 | 300.00000 16800.00
INSTALLING SANITARY SEWER, PVC, 12" | | |
0800 753504 23.000 LF | 537.00000 12351.00] 541.00000 12443.00] 350.00000 8050.00
INSTALLING SANITARY SEWER, PVC, 15" | | |
0810 758000 178.000 SY | 22.50000 4005.00| 23.40000 4165.20] 10.00000 1780.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I I
0820 759502 6.000 EAMO | 1700.00000 10200.00| 2993.00000 17958.00 | 1500.00000 9000.00
FIELD OFFICE, SPECIAL I | | |
0830 762001 503.000 LF | 3.60000 1810.80] 2.50000 1257.50] 2.50000 1257.50
| | |

SAW CUTTING, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/10
PAGE 002 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER  : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT
SET-ASIDE
¢ 3 ) I ( 4 ) ¢ 5 )
|EASTERN HIGHWAY SPEC INC |GEORGE & LYNCH INC |EASTERN STATES CONST SERV
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 762002 58.000 LF | 8.80000 510.40]| 7.65000 443.70]| 5.00000 290.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0850 763000 LUMP | 28000.00000 28000.00] 31600.00000 31600.00] 25000.00000 25000.00
INITIAL EXPENSE | |
0860 763500 LUMP | 500.00000 500.00] 3915.00000 3915.00] 15000.00000 15000.00
MAINTENANCE OF TRAFFIC | | |
0870 763501 LUMP | 3900.00000 3900.00] 7830.00000 7830.00| 15000.00000 15000.00
CONSTRUCTION ENGINEERING | | |
0880 763508 LUMP | 500.00000 500.00] 1.00000 1.00] 11000.00000 11000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0890 763509 4.000 EAMO | 500.00000 2000.00] 1.00000 4.00] 750.00000 3000.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
SECTION TOTALS | S 560,467.90]| S 564,518.40]| S 633,642.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 560,467.90]| S 564,518.40]| S 633,642.00

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/10
PAGE : 002 -13
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|RICHARD E PIERSON CONST CO I |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  CONTRACT ITEMS
| | |
0010 201000 LUMP | 40000.00000 40000.00] 5000.00000 5000.00
CLEARING AND GRUBBING [ [ |
0020 202000 485.000 CY | 35.00000 16975.00] 19.00000 9215.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 128.000 CY | 40.00000 5120.00] 76.00000 9728.00]
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 190.000 CY | 60.00000 11400.00] 14.00000 2660.00
EXCAVATION AND BACKFILLING FOR PIPE | [ |
TRENCHES | [ [
0050 208500 1.000 cYy | 300.00000 300.00] 500.00000 500.00]|
FLOWABLE FILL | | |
0060 209001 130.000 CY | 25.00000 3250.00] 30.00000 3900.00]
BORROW, TYPE A | |
0070 209002 125.000 CY | 25.00000 3125.00] 28.00000 3500.00]
BORROW, TYPE B | |
0072 209003 195.000 CY | 25.00000 4875.00| 61.00000 11895.00
BORROW, TYPE C [ [
0080 209006 40.000 CY | 10.00000 400.00]| 21.00000 840.00 |
BORROW, TYPE F | |
0090 210000 364.000 CY | 25.00000 9100.00] 25.00000 9100.00]
FURNISHING BORROW TYPE "C" FOR PIPE, | [ |
UTILITY TRENCH, AND STRUCTURE BACKFILL | [ [
0100 211000 LUMP | 50000.00000 50000.00] 40000.00000 40000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 150.000 CY | 50.00000 7500.00| 28.00000 4200.00]
UNDERCUT EXCAVATION | | |
0120 250000 10.000 CY | 50.00000 500.00] 50.00000 500.00]
SEDIMENT REMOVAL [ [
0130 251001 480.000 LF | 4.00000 1920.00] 3.00000 1440.00]
REINFORCED SILT FENCE [ [ |
0140 252000 10.000 EACH | 250.00000 2500.00] 230.00000 2300.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0150 252002 10.000 EACH | 250.00000 2500.00] 230.00000 2300.00]
INLET SEDIMENT CONTROL, AT GRADE INLET | | [
0160 263000 2.000 EACH | 2500.00000 5000.00] 1700.00000 3400.00]
| | |

SUMP PIT, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/19/10
PAGE 002 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N2
SET-ASIDE
I( 6 ) I( 7 | )
|RICHARD E PIERSON CONST CO I |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0170 266000 100.000 cCYy | 50.00000 5000.00] 330.00000 33000.00]
SANDBAG DIKES | |
0180 268000 120.000 TON | 30.00000 3600.00] 24.00000 2880.00]
STABILIZED CONSTRUCTION ENTRANCE | |
0190 270000 2.000 EACH | 2000.00000 4000.00]| 1300.00000 2600.00
PORTABLE SEDIMENT TANK | | |
0200 302007 185.000 cCy | 75.00000 13875.00]| 62.00000 11470.00]|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0210 302011 54.000 TON | 40.00000 2160.00] 75.00000 4050.00]
DELAWARE NO. 3 STONE | | |
0220 302012 30.000 TON | 40.00000 1200.00] 74.00000 2220.00]
DELAWARE NO. 57 STONE | | |
0230 401645 78.000 TON | 100.00000 7800.00]| 83.00000 6474.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0240 401648 83.000 TON | 100.00000 8300.00] 75.00000 6225.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0250 401663 168.000 TON | 80.00000 13440.00] 62.00000 10416.00]|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0260 401665 9.000 TON | 300.00000 2700.00] 100.00000 900.00]|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0270 401667 44.000 TON | 150.00000 6600.00] 95.00000 4180.00|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0280 602001 106.000 cCy | 1100.00000 116600.00| 1300.00000 137800.00|
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0290 602646 650.000 SF | 10.00000 6500.00] 5.80000 3770.00]
SILICONE ACRYLIC CONCRETE SEALER | |
0300 604000 22700.000 LB | 1.20000 27240.00| 2.50000 56750.00|
BAR REINFORCEMENT, EPOXY COATED | |
0310 612021 41.000 LF | 75.00000 3075.00] 60.00000 2460.00|
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0320 612023 81.000 LF | 90.00000 7290.00]| 72.00000 5832.00]
I I I

REINFORCED CONCRETE PIPE, 24", CLASS IV



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/10
PAGE : 002 -15
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N2
SET-ASIDE

( e 7 ) \
RICHARD E PIERSON CONST CO I |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 612218 55.000 LF | 175.00000 9625.00] 180.00000 9900.00]
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
34"X53", CLASS IV | | |
0340 612529 177.000 LF | 6.00000 1062.00] 6.40000 1132.80]
PIPE VIDEO INSPECTION | | |
0350 614660 47.000 LF | 250.00000 11750.00] 190.00000 8930.00]|
STEEL CASING PIPE, 24" | | |
0360 701021 592.000 LF | 19.00000 11248.00] 20.00000 11840.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0370 705001 2431.000 SF | 5.00000 12155.00] 4.80000 11668.80|
P.C.C. SIDEWALK, 4" | | |
0380 705002 524.000 SF | 6.00000 3144.00] 6.40000 3353.60]
P.C.C. SIDEWALK, 6" | | |
0390 705007 56.000 SF | 25.00000 1400.00] 27.00000 1512.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0400 705526 229.000 SF | 25.00000 5725.00] 40.00000 9160.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ [
0410 708050 1.000 EACH | 2500.00000 2500.00] 2100.00000 2100.00]
DRAINAGE INLET, 34" X 18" | | |
0420 708052 1.000 EACH | 3600.00000 3600.00] 2700.00000 2700.00]
DRAINAGE INLET, 48" X 30" | | |
0430 708053 2.000 EACH | 4000.00000 8000.00]| 3000.00000 6000.00]
DRAINAGE INLET, 48" X 48" | | |
0440 708055 1.000 EACH | 5099.41000 5099.41] 3800.00000 3800.00]
DRAINAGE INLET, 66" X 48" | | |
0450 708059 2.000 EACH | 6000.00000 12000.00 | 4400.00000 8800.00|
DRAINAGE INLET, 72" X 72" | | |
0460 708115 1.000 EACH | 5000.00000 5000.00] 3900.00000 3900.00]
MANHOLE, 66" X 66" | |
0470 710002 1.000 EACH | 2500.00000 2500.00] 1300.00000 1300.00]|
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0480 710506 1.000 EACH | 3500.00000 3500.00] 1400.00000 1400.00]|
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0490 712006 160.000 sY | 60.00000 9600.00] 30.00000 4800.00]|
| |

RIPRAP, R-5



FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/10
PAGE 002 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER  : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|RICHARD E PIERSON CONST CO I |GREGGO & FERRARA INC [
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0500 712531 11.000 CY | 150.00000 1650.00] 100.00000 1100.00]
CHANNEL BED FILL | |
0510 713002 225.000 sY | 2.00000 450.00] 4.00000 900.00]
GEOTEXTILES, SEPARATION | | |
0520 713003 205.000 sY | 3.00000 615.00] 4.00000 820.00]
GEOTEXTILES, RIPRAP | | |
0530 715502 55.000 LF | 90.00000 4950.00]| 110.00000 6050.00]
TEMPORARY DRAINAGE PIPE, 30" | | |
0540 715503 115.000 LF | 100.00000 11500.00] 140.00000 16100.00]
TEMPORARY DRAINAGE PIPE, 48" | | |
0550 715506 30.000 LF | 80.00000 2400.00] 71.00000 2130.00]
TEMPORARY DRAINAGE PIPE, 24" | | |
0560 720527 2000.000 EADY | 0.25000 500.00] 0.82000 1640.00]|
PLASTIC DRUMS | |
0570 727500 7.000 EACH | 200.00000 1400.00] 60.00000 420.00 ]|
MONUMENTS | | |
0580 727520 200.000 LF | 8.00000 1600.00]| 2.00000 400.00 |
CONSTRUCTION SAFETY FENCE | | |
0590 732002 450.000 SY | 14.00000 6300.00] 19.00000 8550.00 |
TOPSOIL, 6" DEPTH | |
0600 734013 505.000 SY | 1.00000 505.00 | 1.10000 555.50|
PERMANENT GRASS SEEDING, DRY GROUND | |
0610 734015 25.000 SY | 5.00000 125.00]| 5.30000 132.50
PERMANENT GRASS SEEDING, WET GROUND | |
0620 735006 230.000 SY | 3.00000 690.00| 3.20000 736.00]
MULCHING, STRAW | |
0630 735533 90.000 SY | 6.00000 540.00] 6.40000 576.00|
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0640 735534 230.000 SY | 2.00000 460.00] 2.20000 506.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0650 742500 320.000 HOUR | 41.67000 13334.40] 41.67000 13334.40]
FLAGGER, NEW CASTLE COUNTY, STATE | |
0660 742514 80.000 HOUR | 60.42000 4833.60]| 60.42000 4833.60]|
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0670 743004 50.000 EADY | 50.00000 2500.00] 100.00000 5000.00]
| | |
| | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER : 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) |
|RICHARD E PIERSON CONST CO I |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— e
0680 743501 2225.000 EADY | 0.75000 1668.75]| 1.20000 2670.00]
WARNING LIGHTS , TYPE B | | |
0690 743504 85.000 EACH | 150.00000 12750.00] 200.00000 17000.00|
WARNING SIGNS | | |
0700 743507 18000.000 LFDY | 0.20000 3600.00] 0.56000 10080.00]
TEMPORARY BARRICADE, TYPE III | | |
0710 743525 180.000 EADY | 2.00000 360.00] 6.00000 1080.00]
TEMPORARY WARNING SIGNS | | |
0720 748015 580.000 SF | 4.00000 2320.00] 3.20000 1856.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0730 748026 450.000 SF | 1.00000 450.00| 2.70000 1215.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0740 748506 715.000 LF | 1.00000 715.00] 3.20000 2288.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0750 748529 165.000 SF | 25.00000 4125.00] 5.30000 874.50]|
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
0760 748530 590.000 SF | 3.00000 1770.00] 1.60000 944.00|
REMOVAL OF PAVEMENT STRIPING | | |
0770 749687 29.000 EACH | 75.00000 2175.00]| 88.00000 2552.00]|
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0780 753501 30.000 LF | 200.00000 6000.00] 120.00000 3600.00]|
INSTALLING SANITARY SEWER, PVC, 8" | | |
0790 753503 56.000 LF | 200.00000 11200.00] 170.00000 9520.00|
INSTALLING SANITARY SEWER, PVC, 12" | | |
0800 753504 23.000 LF | 250.00000 5750.00] 190.00000 4370.00 |
INSTALLING SANITARY SEWER, PVC, 15" | | |
0810 758000 178.000 SY | 31.19000 5551.82] 15.00000 2670.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I I
0820 759502 6.000 EAMO | 1000.00000 6000.00] 5000.00000 30000.00]|
FIELD OFFICE, SPECIAL I | | |
0830 762001 503.000 LF | 2.00000 1006.00 | 1.60000 804.80|
| | |

SAW CUTTING, HOT MIX
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-652 ON N331 KIAMENSI ROAD OVER HERSHEY RUN
CALL ORDER 002 CONTRACT ID : T200707103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|RICHARD E PIERSON CONST CO I |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 762002 58.000 LF | 10.00000 580.00| 11.00000 638.00]
SAW CUTTING, CONCRETE, FULL DEPTH | [ [
0850 763000 LUMP |  35000.00000 35000.00]| 8000.00000 8000.00 |
INITIAL EXPENSE | | [
0860 763500 LUMP | 5000.00000 5000.00] 10000.00000 10000.00]|
MAINTENANCE OF TRAFFIC | | |
0870 763501 LUMP | 5000.00000 5000.00] 18000.00000 18000.00]|
CONSTRUCTION ENGINEERING [ [ [
0880 763508 LUMP | 5000.00000 5000.00] 3000.00000 3000.00]
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | [ [
0890 763509 4.000 EAMO | 500.00000 2000.00] 200.00000 800.00|
CPM SCHEDULE UPDATES AND/OR REVISED [ [ [
UPDATES [ [ [
SECTION TOTALS [ $ 674,127.98] $ 689,548.50] $
—————————————————————————————————————————— B e i et e
CONTRACT TOTALS [ $ 674,127.98] $ 689,548.50] $

DBE GOALS




